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To:  
UNITED STATES EMBASSY 

 
Fr: USAID-OIEE-AESP 
 TETRA TECH 
 
Re: Kabul Road Preliminary Costing  
 
Dt: June 15, 2011 
 
 
This memorandum summarizes the Kabul Road Preliminary Costing analysis performed 
by Tetra Tech (TT) for the United States Agency for International Development 
(USAID).    
 
TT has developed plans and cost estimates for four engineering alternatives aimed at 
improving local roadway conditions. The engineering plans, cross sections, details, and 
cost estimates for each alternative are provided in the attached documents.  Each of the 
four alternatives is explained briefly below: 
 

 Option # 1 – Installation of 250 meters of aggregate base roadway, two 
reinforced concrete culverts, 250 meter long stone masonry drainage channel, and 
140 meters of T-walls along the north side of the adjacent building. Total 
estimated cost is  
 

 Option # 2 – Installation of 250 meters of aggregate base and asphalt roadway, 
one reinforced concrete culvert, 100 meters of earthen swale, a small retention 
basin upstream of the culvert at 0+00, and 140 meters of T-walls along the north 
side of the adjacent building. Total estimated cost is  
 

 Option # 3 – Installation of 250 meters of aggregate base and asphalt roadway, 
two reinforced concrete culverts, 250 meter long stone masonry drainage channel, 
and 140 meters of T-walls along the north side of the adjacent building. Total 
estimated cost is  
 

 Option # 4 – Installation of 250 meters of reinforced concrete roadway, two 
reinforced concrete culverts, 250 meter long stone masonry drainage channel, and 
140 meters of T-walls along the north side of the adjacent building. Total 
estimated cost is  
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Please contact M  or 
 with any 

questions or comments regarding this submittal.  
 
 
Respectfully,  

 
  

Deputy Chief of Party (OIEE-AESP)  
Tetra Tech, Inc.    
 
Cc:   
  (COTR-USAID) 
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